KEY CONTRACT TERMS

For

Master Agreement

WRESA-14-2024-2025-1-B General Contracting and Individual Skilled Trades Services

Contract Between:	Wayne RESA and Bayview Electric Company, LLC
Contract Purpose:	Master Agreement for General Contracting and Individual Skilled Trades Services for Wayne RESA authorized CoPro+ Members
Contract Number:	WRESA-14-2024-2025-1-**B**
RFP Number:	WRESA-14-2024-2025-1
Contractor Name:	Bayview Electric Company, LLC
Contractor Address:	12230 Dixie Street Detroit, MI 48239
Contractor Telephone:	313-255-5252
Contract Administrator:	Wayne RESA Designee/CoPro+
Base Contract Years:	May 1, 2024 – April 30, 2027
Option Years:	May 1, 2027 – April 30, 2028 (Option Year 1) May 1, 2028 – April 30, 2029 (Option Year 2)
Pricing:	Refer to Section 2.1 and Attachment A
Administrative Fee:	2.0%
Terms & Conditions:	Refer to Section 3
Ordering Options:	313-255-5252 or rdavies@bayelectric.com
Payment Options:	Purchase Order or Direct Voucher
Miscellaneous Information:	THIS AGREEMENT IS EXTENDED TO AUTHORIZED COPRO+ MEMBERS

Signature of Contractor's Duly Authorized Representative

THIS CONTRACT MUST BE SIGNED IN INK BY AN AUTHORIZED REPRESENTATIVE OF THE CONTRACTOR; ANY ALTERATIONS OR ERASURES TO THE OFFER MUST BE INITIALED IN INK BY THE UNDERSIGNED AUTHORIZED REPRESENTATIVE.

The undersigned acknowledges, attests and certifies individually an on behalf of the Contractor that:

(1) He/she is an Authorized Representative of the Contractor, has been authorized by Contractor to make all representations, attestations, and certifications contained in this Contract, if any, issued, and to execute this Contract on behalf of Contractor; (2) Contractor is bound by and will comply with all requirements, specifications, and terms and conditions contained in this Contract (including all listed attachments and Addenda, if any, issued; (3) Contractor will furnish the designated Goods in accordance with the Contract specifications and requirements, and will comply in all respects with the terms of the resulting Contract upon award; and (4) All affirmations contained in the RFP are true and correct.

CONTRACTOR:	WAYNE RESA:
Bayview Electric Company, LLC Firm Name	Name/Title
Authorized Representative Signature	Authorized Signature
Print Name/Title	Date
Date	

SECTION ONE: CONTRACT REQUIREMENTS

1.1 Scope of Work

1.1.1 Service Categories

Wayne RESA, in partnership with the Michigan Association of Counties (MAC) CoPro+ Program, has awarded multiple Master Agreements to General Contractor and Individual Skilled Trades Services. Individual Districts or Districts/ISDs outside of the Consortium may elect to participate. For additional requirements and scope of work, see RFP and the awarded proposal response.

Commodity/Service available through Contract: Through this agreement, Contractor can provide General Contractor and Individual Skilled Trades Services for the Service Categories identified as "Yes" in the table that follows:

Service Category	Included in this Tier One Contract
1. Construction and Renovation	No
2. Painting and Finishing	No
3. Electrical and Lighting	**YES**
4. Carpentry and Woodworking	No
5. Flooring and Tiling	No
6. Doors and Hardware	No
7. Exterior Work	No

The Contractor may provide services upon request for the following:

3. Electrical and Lighting:

- All electrical system installations, maintenance, and lighting solutions.

WRESA reserves the right to open up the process to award additional Tier 1 master agreements as needed, and add additional service categories to existing and new contracts.

1.1.2 Two-Tier Contracting Process Overview

The two-tier contracting process for specific engagements will be as follows:

- **Tier One:** The primary goal of this tier is to establish multiple optional use contracts with vendors by **Service Categories** based on an evaluation of their **capabilities, experience, staffing and pricing**. This agreement was awarded through a competitive Tier One RFP process. The rates provided in this Contract serve as a not to exceed rate card and set the maximum hourly rates that can be charged for services in the subsequent tier. The rate card provided as **Attachment A** of this agreement is not

assumed to include prevailing wage or Davis Bacon Act rates; and, adjustments to the rates can be made in Tier Two if a project requires adherence to these wage standards.

- **Tier Two:** WRESA reserves the right to engage with one or more contractors awarded Tier One agreements to solicit Statements of Work (SOWs) for specific projects with specific scope outlined. The Tier Two request may be directed to a single vendor or multiple vendors within the relevant service category, depending on the project needs and at the discretion of the requesting entity.

- Vendors shall leverage their rate card from Tier One, provided as **Attachment A** of this agreement, to propose a firm fixed price for the project outlined in the Tier Two SOW (See **Attachment B** for a sample). While the proposed pricing cannot exceed the rates set in this Tier One Contractor, vendors have the latitude to offer lower pricing based on the specifics of the SOW. An exception to this rule is when the SOW requires adherence to prevailing wage or Davis Bacon Act rates, in which case the rates may be adjusted accordingly.

This two-tier approach provides flexibility to WRESA in selecting vendors while promoting competitive pricing and adherence to quality standards. It is the discretion of WRESA and Coop Members to determine whether to solicit a single vendor or multiple vendors for SOWs in Tier Two, aligning with the overarching goal of achieving favorable pricing and high-quality service delivery for each project.

WRESA will utilize other contracting vehicles or issue separate RFPs for specific services or projects at their discretion. This approach ensures we have the flexibility to meet diverse contracting needs and are not exclusively bound to use the master agreements established as a result of RFP #WRESA-14-2024-2025-1.

1.1.3 Minimum Insurance Requirements

Please note, these are the minimum coverage amounts, and may be adjusted during the project specific SOW request, based on the nature and scale of the projects, risk tolerance, and industry-specific requirements.

1. General Liability Insurance:
- Minimum Coverage Amount: $1,000,000 per occurrence
- General Aggregate: $2,000,000

2. Workers' Compensation Insurance:
- Compliance with all state and federal requirements

3. Commercial Auto Insurance (if applicable):
- Minimum Coverage Amount: $500,000 per accident

4. Professional Liability Insurance (Errors and Omissions Insurance):
- Minimum Coverage Amount: $1,000,000 per occurrence

5. Umbrella/Excess Liability Insurance:
- Minimum Coverage Amount: $2,000,000 per occurrence

Additional Insured Endorsements:
- Endorsements naming your organization (WRESA) and its Cooperative Member Institutions as additional insured parties under the policies mentioned above.

1.2 Service Capabilities

a) Communication Plan/Contract Management

i) The Contract shall have an accessible customer service department with an individual specifically assigned to Wayne RESA. Customer inquiries should be responded to with forty-eight (48) hours or two (2) business days unless it is an emergency issue.

b) Primary Account Representative

i) Name: Joe Dawson
Phone: 248-303-5251
E-mail: Jdawson@bayelectric.com

1.3 Quotes/Order/Delivery/Inspection

Requests for quotes will be initiated by participating agencies as specific needs arise. Participating agencies will issue individual detailed specifications along with specific response information required, deliverables, and any special terms and conditions. Contractor will respond directly to the requesting agency. The participating agency will issue their own purchase order and payments. **Attachment B – Tier-Two Project Specific Statement of Work Template** is provided as a sample of the template that will be utilized for Tier Two requests. This may be modified and is optional for requesters to use.

All services furnished must be in conformity with the participating agency specifications and will be subject to inspection and acceptance by the individual customers.

SECTION 2.0 – PRICING REQUIREMENTS & SCHEDULE

2.1 Pricing Schedule

2.1.1 Pricing Schedule Worksheets

See Pricing Attachment A.

2.1.2 Tax Excluded from Price
(a) Sales Tax: Wayne RESA and local units of government are exempt from sales tax for direct purchases. The contractor's prices must not include sales tax.

(b) Federal Excise Tax: Governmental entities may be exempt from Federal Excise Tax, or the taxes may be reimbursable, if articles purchased under any resulting Contract are used for the State's exclusive use. Certificates showing exclusive use for the purposes of substantiating a tax-free, or tax-reimbursable sale will be sent upon request. If a sale is tax exempt or tax reimbursable under the Internal Revenue Code, the contractor's prices must not include the Federal Excise Tax.

2.1.3 The contractor agrees to provide pricing to Wayne RESA and its participating entities that are the lowest pricing available and the pricing shall remain so throughout the duration of the contract. The contractor agrees to promptly lower the cost of any product purchased through Wayne RESA and its participating entities following a reduction in the manufacturer or publisher's direct cost. Price increases must be approved by Wayne RESA. However, the contractor must honor previous prices for thirty (30) days after approval and written notification from Wayne RESA if requested. If contractor has existing cooperative contracts in place, Wayne RESA requests equal or better than pricing to be submitted.

2.2 Administrative Fee

All pricing submitted to Wayne RESA and its participating entities shall include 2.0% remittance fee to be remitted to CoPro+ by the contractor on a quarterly basis. Administrative fees will be paid against actual sales volume for each quarter. It is the contractor's responsibility to keep all pricing up to date and on file with Wayne RESA/CoPro+. All price changes shall be presented to Wayne RESA for acceptance, using the same format as was accepted in the original contract.

SECTION 3.0 - TERMS AND CONDITIONS

1. Wayne RESA Rights & Responsibilities

Wayne RESA has the right to amend a bid by one or more written addendums. Wayne RESA is responsible only for that, which is expressly stated in the solicitation document and any authorized written addenda thereto. Each addendum shall be made available to each person or organization, which Wayne RESA records indicate has received a bid.

Should any such addendum require additional information not previously requested, failure to address the requirements of such addendum may result in the Proposal not being considered, as determined in the sole discretion of Wayne RESA. Wayne RESA is not responsible for and shall not be bound by any representations otherwise made by any individual acting or purporting to act on its behalf.

2. Conflict of Interest

No Wayne RESA employee or agent whose position in Wayne RESA enables him/her to influence the selection of a Supplier for this Solicitation, or any competing solicitation, nor any spouse of economic dependent of such employees, shall be employed in any capacity by a Proposer or have any other direct or indirect financial interest in the selection of a Supplier.

3. Gratuities

It is improper for any Wayne RESA officer, employee or agent to solicit consideration, in any form, from a Proposer with the implication, suggestion or statement that the Proposer's provision of the consideration may secure more favorable treatment for the Proposer in the award of the Master Agreement or that the Proposer's failure to provide such consideration may negatively affect Wayne RESA's consideration of the Proposer's submission.

A Proposer shall not offer or give either directly or through an intermediary, consideration, in any form, to a Wayne RESA officer, employee or agent for the purpose of securing favorable treatment with respect to the award of the Master Agreement.

4. Laws

4.1 General Authority

This Contract is governed by, and construed according to, the substantive laws of the State of Michigan without regard to any Michigan choice of law rules that

would apply the substantive law of another jurisdiction to the extent not inconsistent with or preempted by federal law.

4.2 Compliance with Laws

The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing the products and services.

4.3 Jurisdiction

Any dispute arising from the Contract must be resolved in the State of Michigan. With respect to any claim between the parties, the Contractor consents to venue in Wayne RESA, Michigan, and irrevocably waives any objections to this venue that it may have, such as lack of personal jurisdiction or forum non-conveniens. The Contractor must appoint agents in the State of Michigan to receive service of process.

4.4 Nondiscrimination

In the performance of the Contract, the Contractor agrees not to discriminate against any employee or applicant for employment, with respect to his or her hire, tenure, terms, conditions or privileges of employment, or any matter directly or indirectly related to employment, because of race, color, religion, national origin, ancestry, age, sex, height, weight, marital status, or physical or mental disability. The Contractor further agrees that every subcontract entered into for the performance of this Contract will contain a provision requiring non-discrimination in employment, as specified here, binding upon each Subcontractor. This covenant is required under the Elliott-Larsen Civil Rights Act, 1976 PA 453, MCL 37.2101, et seq., and the Persons with Disabilities Civil Rights Act, 1976 PA 220, MCL 37.1101, et seq., and any breach of this provision may be regarded as a material breach of the Contract.

4.5 Unfair Labor Practices

Under 1980 PA 278, MCL 423.321, et seq., Wayne RESA must not award a Contract or subcontract to an employer whose name appears in the current register of employers failing to correct an unfair labor practice compiled under MCL 423.322. This information is compiled by the United States National Labor Relations Board. A Contractor of Wayne RESA, in relation to the Contract, must not enter into a contract with a Subcontractor, manufacturer, or supplier whose name appears in this register. Under MCL 423.324, Wayne RESA may void any Contract if, after award of the Contract, the name of the Contractor as an employer or the name of the Subcontractor, manufacturer or supplier of the Contractor appears in the register.

4.6 Environmental Provision

For the purposes of this section, "Hazardous Materials" include asbestos, ACBMs, PCBs, petroleum products, construction materials including paint thinners, solvents, gasoline, oil, and any other material the manufacture, use, treatment,

storage, transportation or disposal of which is regulated by the federal, state, or local laws governing the protection of the public health, natural resources, or the environment:

(a) The Contractor must use, handle, store, dispose of, process, transport, and transfer any Hazardous Material according to all federal, State, and local laws. Wayne RESA must immediately advise the Contractor of the presence of any known Hazardous Material at the work site. If the Contractor encounters material reasonably believed to be Hazardous Material that may present a substantial danger, the Contractor must: (i) immediately stop all affected work; (ii) notify Wayne RESA; (iii) notify any entities required by law; and (iv) take appropriate health and safety precautions.

(b) Wayne RESA may issue a Stop Work Order if the material is a Hazardous Material that may present a substantial danger and the Hazardous Material was not brought to the site by the Contractor, or does not wholly or partially result from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Materials. Wayne RESA may remove the Hazardous Material, render it harmless, or terminate the affected work for Wayne RESA's convenience.

(c) If the Hazardous Material was brought to the site by the Contractor, or wholly or partially results from any violation by the Contractor of any laws covering the use, handling, storage, disposal of, processing, transport and transfer of Hazardous Material, or from any other act or omission within the control of the Contractor, the Contractor must bear its proportionate share of the delay and costs involved in cleaning up the site and removing and rendering harmless the Hazardous Material according to applicable laws.

The Contractor must comply with all applicable federal, state, and local laws and ordinances in providing the products and services.

4.7 Freedom of Information

This Contract and all information submitted to Wayne RESA by the Contractor is subject to the Michigan Freedom of Information Act (FOIA), 1976 PA 442, MCL 15.231, et seq**.**

4.8 Abusive Labor Practices

The Contractor may not furnish any deliverable(s) that were produced fully or partially by forced labor, convict labor, forced or indentured child labor, or indentured servitude.

"Forced or indentured child labor" means all work or service (1) exacted from any person under the age of 18 under the menace of any penalty for its nonperformance and for which the worker does not offer himself voluntarily; or (2) performed by any person under the age of 18 under a

contract the enforcement of which can be accomplished by process or penalties.

5. General Provisions

5.1 Bankruptcy and Insolvency

Wayne RESA may, without prejudice to any other right or remedy, fully or partially terminate this contract and, at its option, take possession of the work-in-progress and finish the work-in-progress by whatever method Wayne RESA deems appropriate if:
(a) the Contractor files for bankruptcy protection;
(b) an involuntary petition is filed against the Contractor and not dismissed within 30 days;
(c) the Contractor becomes insolvent or a receiver is appointed due to the Contractor's insolvency;
(d) the Contractor makes a general assignment for the benefit of creditors; or
(e) the Contractor or its affiliates are unable to provide reasonable assurances that the Contractor or its affiliates can provide the deliverable(s) under this contract.

Contractor will place appropriate notices or labels on the work-in-progress to indicate ownership by Wayne RESA To the extent reasonably possible, work-in-progress must be stored separately from other stock and marked conspicuously with labels indicating Wayne RESA ownership.

5.2 Media Releases

News releases (including promotional literature and commercial advertisements) pertaining to the solicitation and this Contract or the project to which it relates will not be made without prior approval by Wayne RESA, and only in accordance with the instructions from Wayne RESA

5.3 Antitrust Assignment

The Contractor assigns to Wayne RESA any claim for overcharges resulting from county or federal antitrust violations to the extent that those violations concern materials or services supplied by third parties toward fulfillment of the contract.

5.4 Legal Effect

Wayne RESA is not liable for costs incurred by the Contractor or for payment(s) under this contract until the Contractor is authorized to perform under Section 1.3, Quotes/Order/Delivery/Inspection.

5.5 Entire Agreement

This contract constitutes the entire agreement between the parties and supersedes all prior agreements, whether written or oral, with respect to the subject matter. All attachments referenced in this contract are incorporated in their entirety and form part of this contract.

5.6 Order of Precedence

Any inconsistency in the terms associated with this contract will be resolved by giving precedence to the terms in the following descending order:

(a) Mandatory sections (Contract Term, Legal Effect, Insurance, Indemnification, Termination, Governing Law, Limitation of Liability):

(b) The most recent Statement of Work related to this contract;

(c) All sections from Section 4 - Terms and Conditions, not listed in subsection (a);

(d) Any attachment or exhibit to the contract documents;

(e) Any Purchase Order, Direct Voucher, or Procurement Card Order issued under the contract; and

(f) Proposer Responses contained in any of the solicitation documents.

5.7 Headings

The captions and section headings used in this contract are for convenience only and may not be used to interpret the scope and intent of this contract.

5.8 Reformation and Severability

Each provision of the contract is severable from all other provisions of the contract. If any provision of this contract is held unenforceable, then the contract will be modified to reflect the parties' original intent. All remaining provisions of the contract remain in full force and effect.

5.9 Approval

Unless otherwise provided in this contract, approval(s) must be in writing and must not be unreasonably withheld or delayed.

5.10 No Waiver of Default

Failure by a party to insist upon strict adherence to any term of the contract does not waive that party's right to later insist upon strict adherence to that term, or any other term, of the contract.

5.11 Survival

The provisions of this contract that impose continuing obligations, including warranties, indemnification, and confidentiality, will survive the expiration or termination of this contract.

5.12 Electronic Payment Requirement

The Contractor must state if they are able to receive electronic fund transfer (EFT) payments.

5.13 Cooperation with Third Parties

The Contractor and its Subcontractors must cooperate with Wayne RESA and its agents and other contractors, including Wayne RESA's quality assurance

personnel. The Contractor must provide reasonable access to its personnel, systems, and facilities related to the contract to the extent that access will not interfere with or jeopardize the safety or operation of the systems or facilities.

5.14 Relationship of the Parties

The relationship between Wayne RESA and Contractor is that of client and independent contractor. No agent, employee, or servant of the Contractor, or any of its subcontractors, is an employee, agent or servant of Wayne RESA. The Contractor will be solely and entirely responsible for its acts and the acts of its agents, employees, servants, and subcontractors during the performance of the Contract.

5.15 Time of Performance

(a) The Contractor must immediately notify Wayne RESA upon becoming aware of any circumstances that may reasonably be expected to jeopardize the completion of any Deliverable(s) by the scheduled due dates in the latest Wayne RESA-approved delivery schedule and must inform Wayne RESA of the projected actual delivery date.

(b) If the Contractor believes that a delay in performance by Wayne RESA has caused or will cause the Contractor to be unable to perform its obligations according to specified contract time periods, the Contractor must immediately notify Wayne RESA and, to the extent practicable, continue to perform its obligations according to the contract time periods. The Contractor will not be in default for a delay in performance to the extent the delay is caused by Wayne RESA

5.16 Excusable Failure

Neither party will be liable for any default, damage or delay in the performance of its obligations that is caused by government regulations or requirements, power failure, electrical surges or current fluctuations, war, forces of nature or acts of God, delays or failures of transportation, equipment shortages, suppliers' failures, acts or omissions of common carriers, fire, riots, civil disorders, labor disputes, embargoes, injunctions (provided the injunction was not issued as a result of any fault or negligence of the party seeking to have its default or delay excused), or any other cause beyond the reasonable control of a party; provided the non-performing party and any Subcontractors are without fault in causing the default or delay, and the default or delay could not have been prevented by reasonable precautions and cannot reasonably be circumvented by the non-performing party through the use of alternate sources, workaround plans, or other means, including disaster recovery plans.

If a party does not perform its contractual obligations for any of the reasons listed, the non-performing party will be excused from any further performance of its affected obligation(s) for as long as the circumstances prevail. The non-performing party must promptly notify the other party immediately after the excusable failure occurs, and when it abates or ends. Both parties must use commercially reasonable efforts to resume performance.

If any of the reasons listed substantially prevent, hinder, or delay the Contractor's performance of the deliverable(s) for more than 10 days, and Wayne RESA reasonably determines that performance is not likely to be resumed within a period of time that is satisfactory to Wayne RESA, Wayne RESA may: (a) procure the affected deliverable(s) from an alternate source without liability for payment so long as the delay in performance continues; or (b) terminate any portion of the Contract so affected and equitably adjust charges payable to the Contractor to reflect those deliverable(s) that are terminated. Wayne RESA must pay for all deliverable(s) for which Final Acceptance has been granted before the termination date.

The Contractor will not have the right to any additional payments from Wayne RESA as a result of any Excusable Failure or to payments for deliverable(s) not provided as a result of the Excusable Failure. The Contractor will not be relieved of a default or delay caused by acts or omissions of its Subcontractors except to the extent that a Subcontractor experiences an Excusable Failure and the Contractor cannot reasonably circumvent the effect of the Subcontractor's default or delay in performance through the use of alternate sources, workaround plans, or other means, including disaster recovery plans.

5.17 Retention of Records

(a) The Contractor must retain all financial and accounting records related to this Contract for a period of seven years after the Contractor performs any work under this contract (Audit Period).

(b) If an audit, litigation, or other action involving the Contractor's records is initiated before the end of the Audit Period, the Contractor must retain the records until all issues arising out of the audit, litigation, or other action are resolved or until the end of the Audit Period, whichever is later.

5.18 Examination of Records

Wayne RESA, upon 10 days notice to the Contractor, may examine and copy any of the Contractor's records that relate to this contract. Wayne RESA does not have the right to review any information deemed confidential by the Contractor if access would require the information to become publicly available. This requirement also applies to the records of any parent, affiliate, or subsidiary organization of the Contractor, or any Subcontractor that performs services in connection with this contract.

5.19 Audit Resolution

If necessary, the Contractor and Wayne RESA will meet to review any audit report promptly after its issuance. The Contractor must respond to each report in writing within 30 days after receiving the report, unless the report specifies a shorter response time. The Contractor and Wayne RESA must develop, agree upon, and monitor an action plan to promptly address and resolve any deficiencies, concerns, or recommendations in the report.

5.20 Errors

(a) If an audit reveals any financial errors in the records provided to Wayne RESA, the amount in error must be reflected as a credit or debit on the next invoice and subsequent invoices until the amount is paid or refunded in full. However, a credit or debit may not be carried forward for more than four invoices or beyond the termination of the contract. If a balance remains after four invoices, the remaining amount will be due as a payment or refund within 45 days of the last invoice on which the balance appeared or upon termination of the contract, whichever is earlier.

(b) In addition to other available remedies, if the difference between Wayne RESA's actual payment and the correct invoice amount, as determined by an audit, is greater than 10%, the Contractor must pay all reasonable audit costs.

5.21 Disclosure of Litigation

(a) Within 30 days after receiving notice of any litigation, investigation, arbitration, or other proceeding (collectively, "Proceeding") that arises during the term of this Contract, the Contractor must disclose the following to the Contract Administrator:

(i) A criminal Proceeding involving the Contractor (or any Subcontractor) or any of its officers or directors;

(ii) A parole or probation proceeding;

(iii) A proceeding involving the Contractor (or any Subcontractor) or any of its officers or directors under the Sarbanes-Oxley Act; and

(iv) A civil proceeding to which the Contractor (or, if the Contractor is aware, any Subcontractor) is a party, and which involves (A) a claim that might reasonably be expected to adversely affect the viability or financial stability of the Contractor or any Subcontractor; or (B) a claim or written allegation of fraud against the Contractor (or, if the Contractor is aware, any Subcontractor) by a governmental or public entity arising out of the Contractor's business dealings with governmental or public entities.

(b) Information provided to Wayne RESA from the Contractor's publicly filed documents will satisfy the requirements of this Section.

(c) If any proceeding that is disclosed to Wayne RESA or of which Wayne RESA otherwise becomes aware, during the term of this Contract, would cause a reasonable party to be concerned about:

(i) the ability of the Contractor (or a Subcontractor) to continue to perform this Contract; or

(ii) whether the Contractor (or a Subcontractor) is engaged in conduct that is similar in nature to the conduct alleged in the Proceeding and would constitute a breach of this contract or a violation of federal or state law, regulations, or public policy, then the Contractor must provide Wayne RESA all requested reasonable assurances that the Contractor and its Subcontractors will be able to continue to perform this contract.

5.22 Other Disclosures

The Contractor must notify Wayne RESA Administrator within 30 days of:
(a) becoming aware that a change in the Contractor's ownership or officers has occurred or is certain to occur; or
(b) any changes to company affiliations.

5.23 CoPro+ Requirements

(a) The Contractor will work with CoPro+ to ensure that all purchasers are members before extending the Contract pricing.
(b) To the extent that CoPro+ Members purchase Deliverable(s) under this contract, the quantities of Deliverable(s) purchased will be included in determining the appropriate rate wherever tiered pricing based on quantity is provided.
(c) The Contractor must submit invoices to and receive payment from CoPro+ Members, Participating Entities, on a direct and individual basis.

5.24 Bid Protest Process

Bid protests are filed by Vendors because they seek to remedy a wrong, actual or perceived, which could inflict or has inflicted injury or hardship to their company as a result of some action taken by Wayne RESA during the solicitation process. Common reasons for Vendors filing a bid protest include:

- The Master Agreement was awarded to Vendor with higher prices.
- The Vendor proposal was rejected for invalid reasons.
- The Vendor awarded the resultant Master Agreement did not comply with solicitation specifications.

1. General Authority

Wayne RESA Administrator maintains the exclusive authority and responsibility to purchase and rent all materials, supplies and equipment, furnishings, fixtures and all other personal property for use by Wayne RESA departments, districts or agencies which are governed by Wayne RESA's Board.

2. Protest Procedure

Upon a determination of Vendor selection from a bid process, the Purchasing Agent will post a "Notice of Intent to Award" on Wayne RESA's bid website, and notify all solicitation participants of the intended award via email.

A. Non-selected Vendors will have three (3) business days from the date the notice is posted to file a formal bid protest with Wayne RESA Administrator or the designee.
B. The bid protest, which must be received by Wayne RESA Administrator or designee within the three (3) day period, shall be in writing, and include the specific facts, circumstances, reasons and/or basis for the protest. This written notice may be in the form of a letter, fax or email.
C. Upon execution of the Master Agreement with the selected Vendor, Wayne RESA Administrator or designee will not take action on a bid protest, but a written response will be provided to the protesting Vendor.

D. If a Vendor's bid protest is appropriately filed, Wayne RESA Administrator or designee may delay the award of the Master Agreement until the matter is resolved.
E. Notwithstanding the foregoing, throughout the bid protest review process, Wayne RESA has no obligation to delay or otherwise postpone an award of a Master Agreement based on a bid protest. In all cases, Wayne RESA reserves the right to make an award when it is determined to be in the best interest of Wayne RESA to do so.
F. Wayne RESA Administrator or designee will respond to all bid protests in a timely manner.

6. Insurance

6.1 Liability Insurance

For the purpose of this Section, "Wayne RESA" includes its departments, divisions, agencies, offices, commissions, officers, employees, and agents.

(a) The following apply to all insurance requirements:

(i) Wayne RESA, in its sole discretion, may approve the use of a fully-funded self-insurance program in place of any specified insurance identified in this Section.

(ii) Where specific coverage limits are listed in this Section, they represent the minimum acceptable limits. If the Contractor's policy contains higher limits, Wayne RESA is entitled to coverage to the extent of the higher limits. The minimum limits of coverage specified are not intended, and may not be construed to limit any liability or indemnity of the Contractor to any indemnified party or other persons.

(iii) If the Contractor fails to pay any premium for a required insurance policy, or if any insurer cancels or significantly reduces any required insurance without Wayne RESA's approval, Wayne RESA may, after giving the Contractor at least 30-days notice, pay the premium or procure similar insurance coverage from another company or companies. Wayne RESA may deduct any part of the cost from any payment due the Contractor, or require the Contractor to pay that cost upon demand.

(b) The Contractor must:

(i) provide proof that it has obtained the minimum levels of insurance coverage indicated or required by law, whichever is greater. The insurance must protect Wayne RESA from claims that are alleged or may arise or result from the Contractor's or a Subcontractor's performance, including any person directly or indirectly employed by the Contractor or a Subcontractor, or any person for whose acts the Contractor or a Subcontractor may be liable.

(ii) waive all rights against Wayne RESA for the recovery of damages that are covered by the insurance policies the Contractor is required to maintain under this Section. The Contractor's failure to obtain and maintain the required insurance will not limit this waiver.

(iii) ensure that all insurance coverage provided relative to this Contract is primary and non-contributing to any comparable liability insurance (including self-insurance) carried by Wayne RESA

(iv) obtain insurance, unless Wayne RESA approves otherwise, from any insurer that has an A.M. Best rating of "A" or better and a financial size of VII or better, or if those ratings are not available, a comparable rating from an insurance rating agency approved by Wayne RESA All policies of insurance must be issued by companies that have been approved to do business in Wayne RESA

(v) maintain all required insurance coverage throughout the term of this Contract and any extensions. However, in the case of claims-made Commercial General Liability policies, the Contractor must secure tail coverage for at least three years following the termination of this Contract.

(vi) pay all deductibles.

6.2 Subcontractor Insurance Coverage

Except where Wayne RESA has approved a subcontract with other insurance provisions, the Contractor must require any Subcontractor to purchase and maintain the insurance coverage required in Section 6.1, Liability Insurance. Alternatively, the Contractor may include a Subcontractor under the Contractor's insurance on the coverage required in that Section. The failure of a Subcontractor to comply with insurance requirements does not limit the Contractor's liability or responsibility.

6.3 Certificates of Insurance and Other Requirements

Before the Contract is signed, and not less than 20 days before the insurance expiration date every year thereafter, the Contractor must provide evidence that Wayne RESA and its agents, officers, and employees are listed as additional insured's under each commercial general liability and commercial automobile liability policy. The Contractor must provide Wayne RESA Administrator with all applicable certificates of insurance verifying insurance coverage or providing satisfactory evidence of self-insurance as required in Section 6.1, Liability Insurance. Each certificate must be on the standard "accord" form or equivalent and MUST CONTAIN THE APPLICABLE CONTRACT OR PURCHASE ORDER NUMBER. Each certificate must be prepared and submitted by the insurer and must contain a provision indicating that the coverage afforded will not be cancelled, materially changed, or not renewed without 30 days prior notice, except for 10 days for nonpayment of premium, to Wayne RESA Administrator.

7. Indemnification

7.1 General Indemnification

To the extent permitted by law, the Contractor must indemnify, defend, and hold Wayne RESA harmless from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys' fees and costs of investigation, litigation, settlement, judgments, interest and penalties), accruing or resulting to any person, firm, or corporation that may be injured or damaged by the Contractor in the performance of this Contract and that are attributable to the

negligence or tortious acts of the Contractor, any of its subcontractors, or by anyone else for whose acts any of them may be liable.

7.2 Employee Indemnification

In any claims against Wayne RESA, its departments, agencies, commissions, officers, employees, and agents, by any employee of the Contractor or any of its subcontractors, the indemnification obligation will not be limited in any way by the amount or type of damages, compensation, or benefits payable by or for the Contractor or any of its subcontractors under worker's disability compensation acts, disability benefit acts, or other employee benefit acts. This indemnification clause is intended to be comprehensive. Any overlap in provisions, or the fact that greater specificity is provided as to some categories of risk, is not intended to limit the scope of indemnification under any other provisions.

7.3 Patent/Copyright Infringement Indemnification

(a) To the extent permitted by law, the Contractor must indemnify and hold Wayne RESA harmless from liability, including all claims and losses, and all related costs and expenses (including reasonable attorneys' fees and costs of investigation, litigation, settlement, judgments, interest, and penalties) resulting from any action threatened or brought against Wayne RESA to the extent that the action is based on a claim that any piece of equipment, software, commodity, or service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, infringes any United States patent, copyright, trademark or trade secret of any person or entity.

(b) If, in Wayne RESA's or the Contractor's opinion, any piece of equipment, software, commodity or service supplied by the Contractor or its subcontractors, or its operation, use, or reproduction, is likely to become the subject of an infringement claim, the Contractor must, at its expense: (i) procure for the State the right to continue using the equipment, software, commodity or service or, if this option is not reasonably available to the Contractor; (ii) replace or modify to Wayne RESA's satisfaction the same with equipment, software, commodity or service of equivalent function and performance so that it becomes non-infringing, or, if this option is not reasonably available to Contractor; (iii) accept its return by Wayne RESA with appropriate credits to Wayne RESA against the Contractor's charges and reimburse Wayne RESA for any losses or costs incurred as a consequence of Wayne RESA ceasing its use and returning it.

(c) Notwithstanding the foregoing, the Contractor has no obligation to indemnify or defend Wayne RESA for, or to pay any costs, damages or attorneys' fees related to, any infringement claim based upon: (i) equipment, software, commodity or service developed based on written specifications of Wayne RESA; (ii) use of the equipment, software, or commodity in a configuration other than implemented or approved by the Contractor, including any modification of the same by Wayne RESA; or (iii) the combination, operation, or use of the equipment, software, or

commodity with equipment, software, or commodities not supplied by the Contractor under this Contract.

7.4 Continuing Obligation

The Contractor's duty to indemnify continues in full force and effect, notwithstanding the expiration or early cancellation of the contract, with respect to any claims based on facts or conditions that occurred before expiration or cancellation.

7.5 Limitation of Liability

Neither the Contractor nor Wayne RESA is liable to each other, regardless of the form of action, for consequential, incidental, indirect, or special damages. This limitation of liability does not apply to claims for infringement of United States patent, copyright, trademark or trade secrets; to claims for personal injury or damage to property caused by the gross negligence or willful misconduct of the Contractor; to claims covered by other specific provisions of this contract calling for liquidated damages; or to court costs or attorneys' fees awarded by a court in addition to damages after litigation based on this.

8. Warranties

8.1 Warranties and Representations

The Contractor represents and warrants:

(a) It is capable of fulfilling and will fulfill all of its obligations under this contract. The performance of all obligations under this contract must be provided in a timely, professional, and workmanlike manner and must meet the performance and operational standards required under this contract.

(b) The contract appendices, attachments, and exhibits identify the equipment, software, and services necessary for the Deliverable(s) to comply with the contract's requirements.

(c) It is the lawful owner or licensee of any Deliverable licensed or sold to Wayne RESA by Contractor or developed by the Contractor for this contract, and Contractor has all of the rights necessary to convey to Wayne RESA the ownership rights or licensed use, as applicable, of any Deliverable(s). None of the Deliverable(s) provided by Contractor to Wayne RESA, nor their use by Wayne RESA, will infringe the patent, trademark, copyright, trade secret, or other proprietary rights of any third party.

(d) If the Contractor procures any equipment, software, or other Deliverable(s) for Wayne RESA (including equipment, software, and other Deliverable(s) manufactured, re-marketed or otherwise sold by the Contractor or under the Contractor's name), then the Contractor must assign or otherwise transfer to Wayne RESA or its designees, or afford Wayne RESA the benefits of, any manufacturer's warranty for the Deliverable(s).

(e) The contract signatory has the authority to enter into this contract on behalf of the Contractor.
(f) It is qualified and registered to transact business in all locations where required.
(g) Neither the Contractor nor any affiliates, nor any employee of either, has, will have, or will acquire, any interest that would conflict in any manner with the Contractor's performance of its duties and responsibilities to Wayne RESA or otherwise create an appearance of impropriety with respect to the award or performance of this contract. The Contractor must notify Wayne RESA about the nature of any conflict or appearance of impropriety within two days of learning about it.
(h) Neither the Contractor nor any affiliates, nor any employee of either, has accepted or will accept anything of value based on an understanding that the actions of the Contractor, its affiliates, or its employees on behalf of Wayne RESA would be influenced. The Contractor must not attempt to influence any Wayne RESA employee by the direct or indirect offer of anything of value.
(i) Neither the Contractor nor any affiliates, nor any employee of either, has paid or agreed to pay any person, other than bona fide employees and consultants working solely for the Contractor or the affiliate, any fee, commission, percentage, brokerage fee, gift, or any other consideration, contingent upon or resulting from the award or making of this Contract.
(j) The Contractor arrived at its proposed prices independently, without communication or agreement with any other Proposer for the purpose of restricting competition. The Contractor did not knowingly disclose its quoted prices for this contract to any other Proposer before the award of the contract. The Contractor made no attempt to induce any other person or entity to submit or not submit a proposal for the purpose of restricting competition.
(k) All financial statements, reports, and other information furnished by the Contractor to Wayne RESA in connection with the award of this contract fairly and accurately represent the Contractor's business, properties, financial condition, and results of operations as of the respective dates covered by the financial statements, reports, or other information. There has been no material adverse change in the Contractor's business, properties, financial condition, or results of operation.
(l) All written information furnished to Wayne RESA by or for the Contractor in connection with the award of this contract is true, accurate, and complete, and contains no false statement of material fact nor omits any material fact that would make the submitted information misleading.
(m) It will immediately notify Wayne RESA Administrator if any of the certifications, representations, or disclosures made in the Contractor's original bid response change after the contract is awarded.

8.2 Warranty of Merchantability

The Deliverable(s) provided by the Contractor must be merchantable.

8.3 Warranty of Fitness for a Particular Purpose

The Deliverable(s) provided by the Contractor must be fit for the purpose(s) identified in this contract.

8.4 Warranty of Title

The Contractor must convey good title to any Deliverable(s) provided to Wayne RESA All Deliverable(s) provided by the Contractor must be delivered free from any security interest, lien, or encumbrance of which Wayne RESA, at the time of contracting, has no knowledge. Deliverable(s) provided by the Contractor must be delivered free of any rightful claim of infringement by any third person.

8.5 Consequences for Breach

In addition to any remedies available in law, if the Contractor breaches any of the warranties contained in Section 8, Warranties, the breach may be considered a material default**.**

9. Contract Administration

9.1 Issuing Office

This Contract is issued by Wayne RESA on behalf of all counties and local units of government. Wayne RESA Administrator or designee is the only entity authorized to modify the terms and conditions of this contract, including the prices and specifications. The Contract Administrator will be designated at the time of the contract award.

9.2 Contract Administrator

The Contract Administrator will monitor and coordinate contract activities on a day-to-day basis.

9.3 Contract Changes

(a) If Wayne RESA requests or directs the Contractor to provide any Deliverable(s) that the Contractor believes are outside the scope of the Contractor's responsibilities under the contract, the Contractor must notify Wayne RESA before performing the requested activities. If the Contractor fails to notify Wayne RESA, any activities performed will be considered in-scope and not entitled to additional compensation or time. If the Contractor begins work outside the scope of the contract and then ceases performing that work, the Contractor must, at the request of Wayne RESA, retract any out-of-scope work that would adversely affect the contract.

(b) Wayne RESA or the Contractor may propose changes to the contract. If the Contractor or Wayne RESA requests a change to the Deliverable(s) or if Wayne RESA requests additional Deliverable(s), the Contractor must

provide a detailed outline of all work to be done, including tasks, timeframes, listing of key personnel assigned, estimated hours for each individual per Deliverable, and a complete and detailed cost justification. If the parties agree on the proposed change, Wayne RESA Administrator will prepare and issue a notice that describes the change, its effects on the Deliverable(s), and any affected components of the contract (Contract Change Notice).

(c) No proposed change may be performed until Wayne RESA issues a duly executed Contract Change Notice for the proposed change.

9.4 Price Changes

Prices quoted on all bids, are the maximum for a period of 365 days from the date the contract becomes effective. Requested changes may include increases or decreases in price and must be accompanied by supporting information indicating market support of proposed modifications (such as the CPI and PPI, US City Average, as published by the US Department of Labor, Bureau of Labor Statistics).

(a) Wayne RESA may request a review upon 30 days written notice that specifies what deliverable is being reviewed. At the review, each party may present supporting information including information created by, presented, or received from third parties.

(b) Following the presentation of supporting information, both parties will have 30 days to review the supporting information and prepare any written response.

(c) In the event the review reveals no need for modifications of any type, pricing will remain unchanged unless mutually agreed to by the parties. However, if the review reveals that changes may be recommended, both parties will negotiate in good faith for 30 days unless extended by mutual agreement of the parties.

(d) If the supporting information reveals a reduction in prices is necessary and Contractor agrees to reduce rates accordingly, then Wayne RESA may elect to exercise the next one-year option, if available.

(e) If the supporting information reveals a reduction in prices is necessary and the parties are unable to reach agreement, then Wayne RESA may eliminate all remaining contract renewal options.

(f) Any changes based on the review must be implemented through the issuance of a Contract Change Notice.

9.5 Covenant of Good Faith

Each party must act reasonably and in good faith. Unless otherwise provided in this contract, the parties will not unreasonably delay, condition or withhold their consent, decision, or approval any time it is requested or reasonably required in order for the other party to perform its responsibilities under the contract.

9.6 Assignments

(a) Neither party may assign this contract, or assign or delegate any of its duties or obligations under the contract, to another party (whether by operation of law or otherwise), without the prior approval of the other party. Wayne RESA may, however, assign this contract to any other Wayne RESA, or local unit of government without the prior approval of the Contractor.

(b) If the Contractor intends to assign this contract or any of the Contractor's rights or duties under the contract, the Contractor must notify Wayne RESA and provide adequate information about the assignee at least 90 days before the proposed assignment or as otherwise provided by law or court order. Wayne RESA may withhold approval from proposed assignments, subcontracts, or novations if Wayne RESA determines, in its sole discretion, that the transfer of responsibility would decrease Wayne RESA's likelihood of receiving performance on the contract or Wayne RESA's ability to recover damages.

(c) If Wayne RESA permits an assignment of the Contractor's right to receive payments, the Contractor is not relieved of its responsibility to perform any of its contractual duties. All payments must continue to be made to one entity.

9.7 Criminal Background Checks

Supplier hereby certifies that any employees, subcontractors and volunteers of the Supplier who will have duties related to the contracted services; have passed a Wayne RESA criminal history background check if required.

10. Acceptance of Deliverables

10.1 Delivery Responsibilities

Unless otherwise specified by Wayne RESA, the following are applicable to all deliveries:

(a) The Contractor is responsible for delivering the deliverable(s) by the applicable delivery date to the location(s) specified in the SOW or individual Purchase Order.

(b) The Contractor must ship the deliverable(s) "F.O.B. Destination, within Government Premises."

(c) Wayne RESA will examine all packages at the time of delivery. The quantity of packages delivered must be recorded and any obvious visible or suspected damage must be noted at the time of delivery using the shipper's delivery document(s) and appropriate procedures to record the damage.

10.2 Process for Acceptance of Deliverable(s)

Wayne RESA's review period for acceptance of the deliverable(s) is governed by the applicable Statement of Work, and if the Statement of Work does not specify Wayne RESA's review period, it is by default 30 days for a deliverable (Wayne RESA Review Period). Wayne RESA will notify the Contractor by the end of Wayne RESA Review Period that either:

(a) the deliverable is accepted in the form delivered by the Contractor;
(b) the deliverable is accepted, but noted deficiencies must be corrected; or
(c) the deliverable is rejected along with notation of any deficiencies that must be corrected before acceptance of the deliverable.

If Wayne RESA delivers to the Contractor a notice of deficiencies, the Contractor will correct the described deficiencies and within 30 Days resubmit the deliverable(s) with an explanation that demonstrates all corrections have been made to the original deliverable(s). The Contractor's correction efforts will be made at no additional charge. Upon receipt of a corrected deliverable from the Contractor, Wayne RESA will have a reasonable additional period of time, not to exceed 30 Days, to accept the corrected deliverable.

10.3 Acceptance of Deliverable(s)

(a) Wayne RESA's obligation to comply with any Wayne RESA Review Period is conditioned on the timely delivery of the deliverable(s). Wayne RESA Review Period will begin on the first business day following Wayne RESA's receipt of the deliverable(s).

(b) Wayne RESA may inspect the deliverable to confirm that all components have been delivered without material deficiencies. If Wayne RESA determines that the deliverable or one of its components has material deficiencies, Wayne RESA may reject the deliverable without performing any further inspection or testing.

(c) Wayne RESA will only approve a deliverable after confirming that it conforms to and performs according to its specifications without material deficiency. Wayne RESA may, in its discretion, conditionally approve a deliverable that contains material deficiencies if Wayne RESA elects to permit the Contractor to correct those deficiencies post-approval. The Contractor remains responsible for working diligently to correct within a reasonable time at the Contractor's expense, all deficiencies in the deliverable that remain outstanding at the time of Wayne RESA approval.

(d) If, after three opportunities the Contractor is unable to correct all deficiencies, Wayne RESA may: (i) demand that the Contractor cure the failure and give the Contractor additional time to do so at the sole expense of the Contractor; (ii) keep the Contract in force and perform, either itself or through other parties, whatever the Contractor has failed to do, and recover the difference between the cost to cure the deficiency and the Contract price plus an additional amount equal to 10% of Wayne RESA's cost to cure the deficiency; or (iii) fully or partially terminate the Contract for default by giving notice to the Contractor. Notwithstanding the foregoing, Wayne RESA cannot use, as a basis for exercising its termination rights under this Section, deficiencies discovered in a repeat Wayne RESA Review Period that could reasonably have been discovered during a prior Wayne RESA Review Period.

(e) Wayne RESA, at any time and in its reasonable discretion, may reject the deliverable without notation of all deficiencies if the acceptance process reveals deficiencies in a sufficient quantity or of a sufficient severity that renders continuing the process unproductive or unworkable.

11. Stop Work Order & Termination

11.1 Stop Work Order

Wayne RESA may, by issuing a Stop Work Order, require that the Contractor fully or partially stop work for a period of up to 90 calendar days, and for any further period to which the parties agree. Upon receipt of the Stop Work Order, the Contractor must immediately take all reasonable steps to minimize incurring costs. Within the period of the Stop Work Order, Wayne RESA must either: (a) terminate the Stop Work Order; or (b) terminate the work covered by the Stop Work Order.

11.2 Termination of Stop Work Order

The Contractor must resume work if Wayne RESA terminates a Stop Work Order or if it expires. The parties will agree upon an equitable adjustment in the delivery schedule, the Contract price, or both, and the Contract must be modified, if: (a) the Stop Work Order results in an increase in the time required for, or the Contractor's costs properly allocated to, the performance of the Contract; and (b) the Contractor asserts its right to an equitable adjustment within 20 days after the end of the Stop Work Order by submission of a request for adjustment to Wayne RESA; provided that, Wayne RESA may receive and act upon the Contractor's request submitted at any time before final payment. Any adjustment will conform to the requirements of Section 9.3, Contract Changes.

11.3 Allowance of the Contractor's Costs

If Wayne RESA fully or partially terminates the work covered by the Stop Work Order, for reasons other than material breach, the termination is a termination for convenience under Section 11.6, Termination by Wayne RESA, and Wayne RESA will pay reasonable costs resulting from the Stop Work Order in arriving at the termination settlement. Wayne RESA is not liable to the Contractor for lost profits because of a Stop Work Order issued under Section 11.1, Stop Work.

11.4 Notice and Right to Cure

If the Contractor breaches the Contract, and Wayne RESA, in its sole discretion, determines that the breach is curable, Wayne RESA will provide the Contractor notice of the breach and a period of at least 30 days to cure the breach. Wayne RESA does not need to provide notice or an opportunity to cure for successive or repeated breaches or if Wayne RESA determines, in its sole discretion, that a breach poses a serious and imminent threat to the health or safety of any person or the imminent loss, damage, or destruction of any real or tangible personal property.

11.5 Termination for Cause

(a) Wayne RESA may fully or partially terminate this Contract for cause by notifying the Contractor if the Contractor: (i) breaches any of its material duties or obligations (including a Chronic Failure to meet any SLA); or (ii) fails to cure a breach within the time period specified in a notice of breach provided by Wayne RESA

(b) The Contractor must pay all reasonable costs incurred by Wayne RESA in terminating this Contract for cause, including administrative costs, attorneys' fees and court costs, and any additional costs Wayne RESA incurs to procure the deliverable(s) from other sources. Re-procurement costs are not consequential, indirect, or incidental damages, and cannot be excluded by any other terms otherwise included in this Contract, provided the costs are not in excess of 50% more than the prices for the Deliverable(s).
(c) If Wayne RESA partially terminates this Contract for cause, any charges payable to the Contractor will be equitably adjusted to reflect those deliverable(s) that are terminated. Wayne RESA must pay for all deliverable(s) for which final acceptance has been granted before the termination date. Any services or related provisions of this Contract that are terminated for cause must cease on the effective date of the termination.
(d) If Wayne RESA terminates this Contract for cause and it is determined, for any reason, that the Contractor was not in breach of the Contract, the termination will be deemed to have been a termination under Section 11.6, Termination for Convenience, effective as of the same date, and the rights and obligations of the parties will be limited to those provided in that Section.

11.6 Termination for Convenience

Wayne RESA may fully or partially terminate this Contract for its convenience if Wayne RESA determines that a termination is in Wayne RESA's best interest. Reasons for the termination are within the sole discretion of Wayne RESA and may include: (a) Wayne RESA no longer needs the deliverable(s) specified in this Contract; (b) a relocation of office, program changes, or changes in laws, rules, or regulations make the Deliverable(s) no longer practical or feasible for Wayne RESA; (c) unacceptable prices for Contract changes; or (d) falsification or misrepresentation, by inclusion or non-inclusion, of information material to a response to any solicitation issued by Wayne RESA Wayne RESA may terminate this Contract for its convenience by giving Contractor notice at least 30 days before the date of termination. If Wayne RESA chooses to terminate this Contract in part, any charges payable to the Contractor must be equitably adjusted to reflect those deliverable(s) that are terminated.

11.7 Termination for Criminal Conviction

Wayne RESA may terminate this Contract immediately and without further liability or penalty if the Contractor, an officer of the Contractor, or an owner of a 25% or greater share of the Contractor is convicted of a criminal offense related to a Wayne RESA, public, or private Contract or subcontract.

11.8 Rights and Obligations upon Termination

(a) If Wayne RESA terminates this Contract for any reason, the Contractor must:

(i) stop all work as specified in the notice of termination;

(ii) take any action that may be necessary, or that Wayne RESA may direct, to preserve and protect deliverable(s) or other Wayne RESA property in the Contractor's possession;
(iii) return all materials and property provided directly or indirectly to the Contractor by any entity, agent, or employee of Wayne RESA;
(iv) transfer title in and deliver to Wayne RESA, unless otherwise directed, all deliverable(s) intended to be transferred to Wayne RESA at the termination of the Contract (which will be provided to Wayne RESA on an "As-Is" basis except to the extent Wayne RESA compensated the Contractor for warranty services related to the materials);
(v) to the maximum practical extent, take any action to mitigate and limit potential damages, including terminating or limiting subcontracts and outstanding orders for materials and supplies; and
(vi) take all appropriate action to secure and maintain Wayne RESA information confidentially.

(b) If Wayne RESA terminates this Contract under Section 11.6, Termination for Convenience, Wayne RESA must pay the Contractor all charges due for deliverable(s) provided before the date of termination and, if applicable, as a separate item of payment, for work-in-progress, based on a percentage of completion determined by Wayne RESA All completed or partially completed deliverable(s) prepared by the Contractor, at the option of Wayne RESA, become Wayne RESA's property, and the Contractor is entitled to receive equitable compensation for those deliverable(s). Regardless of the basis for the termination, Wayne RESA is not obligated to pay or otherwise compensate the Contractor for any lost expected future profits, costs, or expenses incurred with respect to deliverable(s) not actually completed.

(c) If Wayne RESA terminates this contract for any reason, Wayne RESA may assume, at its option, any subcontracts and agreements for deliverable(s), and may pursue completion of the deliverable(s) by replacement contract or as Wayne RESA deems expedient.

11.9 Reservation of Rights

In the event of any full or partial termination of this contract, each party reserves all rights or remedies otherwise available to the party.

11.10 Contractor Transition Responsibilities

If this Contract terminates under, Termination by Wayne RESA, the Contractor must make reasonable efforts to transition the performance of the work, including all applicable equipment, services, software, and leases, to Wayne RESA or a third party designated by Wayne RESA within a reasonable period of time that does not exceed 30 days from the date of termination. The Contractor must provide any required reports and documentation.

11.11 Termination by Contractor

If Wayne RESA breaches the contract and the Contractor, in its sole discretion, determines that the breach is curable, the Contractor will then provide Wayne RESA with notice of the breach and a time period (not less than 30 days) to cure the breach.

The Contractor may terminate this Contract if Wayne RESA: (a) materially breaches its obligation to pay the Contractor undisputed amounts due; (b) breaches its other obligations to an extent that

makes it impossible or commercially impractical for the Contractor to complete the deliverable(s); or (c) does not cure the breach within the time period specified in a notice of breach. The Contractor must discharge its obligations under Section 4.10, Dispute Resolution, before it terminates the contract.

ATTACHMENT A – PRICING

Contractor has been awarded an optional use contract to provide General Contracting and Individual Skilled Trades Services for local units of government and school districts within Wayne RESA, Michigan and surrounding areas. As a result of a competitive solicitation performed by Wayne RESA, municipalities and school districts have access to a pool of pre-qualified contractors available for various General Contracting and Individual Skilled Trades Services. The vendors were competitively selected as having been qualified as defined during the Request for Proposals (Tier One) selection process. This contract enables public municipalities, non-profit organizations, and school districts to "piggyback" and purchase on an "as needed" basis from the vendors selected by this competitively awarded contract.

1. Hourly Labor Rates:
The provided hourly rates address each Service Category the Contractor may provide and represent the maximum rates.

2. Role of Hourly Rates in Tier-Two Process:
The hourly labor rates will form the foundation for establishing Not-to-Exceed (NTE) firm fixed prices in the subsequent Tier-Two selection process. Contractors will not be compensated on an hourly basis unless explicitly specified in the future Tier-Two Statement of Work (SOW). The primary method of compensation will be detailed in the Tier-Two SOW.

3. Alternative Pricing Structures:
WRESA may allow for alternative pricing structures based on the goods and services Contractors propose to offer and may include package deals, bulk discounts, or other innovative pricing models.

4. Detailed and Transparent Pricing:
All pricing shall be detailed, transparent, and easily understandable. Any assumptions or conditions that affect pricing shall be clearly stated.

Tier One Not to Exceed Pricing

RESA Service Rates – Effective March 20th 2024 – July 1st 2025

	Electrical		Low Voltage	
	Electrician	Foreman	Tech	Foreman
Hourly Rate	$108.00	$119.00	$83.00	$91.00
Overtime Rate	$150.00	$167.00	$113.00	$126.00
Double-time Rate	$189.00	$210.00	$145.00	$162.00

- Rates will increase 5% annually starting July 1st 2026.
- Rates include a RESA 2% administrative costs.
- Standard rates are based upon first shift. 2 hour minimum.
- Straight Time hours are between 7am and 3:30pm.
- Start time of regular scheduled work can be moved to 8am.
- Overtime rates are between 3:30pm and 7am M-F.
- Midnight Friday to midnight Saturday is overtime rates.
- Sundays and NECA/IBEW observed holidays are Double-Time.
- First employee is classified as foreman.
- Service Truck - $13.50 per hour for first truck.
- Small tools and consumables are included in above rates.
- Material is invoiced at cost plus 15%.
- 3rd Party rentals and Subcontractors invoiced at cost plus 15%.
- Company owned tools (over $500 value) at NECA rental rates.
- Local Shop deliveries will be billed at $60.00 per hour.
- Emergency calls are charged portal to portal with a 4hr minimum.

ATTACHMENT B – TIER-TWO PROJECT SPECIFIC STATEMENT OF WORK TEMPLATE

***EXAMPLE** – The SOW request template may be updated by WRESA, or alternative request form/process may be used when seeking Tier-Two Services.*

WRESA will provide and update as needed the template for the Tier-Two Project Specific Statements of Work to ensure WRESA and CoPro+ public entities are utilizing the same request templates when seeking project specific pricing.

Project Title:	*[Provide a concise title for the project]*
Requesting Entity:	*[Name of the WRESA or Coop Member entity requesting the services]*
Requestor Contact Information:	*[Name, E-mail and Phone Number for WRESA or Coop Member contact person requesting facilitating the request for services]*
Proposal Submission Deadline:	*[Indicate the deadline by which proposals are due]*

1. **Project Description:**
   [Provide a detailed description of the work needed, specifying the scope and expectations]

2. **Service Categories Required:**
   [Indicate the service category or categories that apply to this project. If selecting multiple categories, pricing should be separated out to allow for comparison between proposals]

Service Category	Check all that apply to this Scope of Work
1. Construction and Renovation	
2. Painting and Finishing	
3. Electrical and Lighting	
4. Carpentry and Woodworking	
5. Flooring and Tiling	
6. Doors and Hardware	
7. Exterior Work	

3. **Project Location(s) and Hours:**
   [Provide the address or general location where the work will be performed and the days of week and hours for work to be completed]

4. **Project Schedule:**
   [Indicate the anticipated start date, key milestones, and completion date]

5. **Specifications and Requirements for Work:**
   [List project specific requirements and any additional details that will allow vendor to quote desired materials. The more detail that is provided, the more accurate and competitive the proposals will be. If the project involves multiple service categories, this section shall be structured by the service category or categories requested]

6. **Additional Requirements:**

[List any additional staffing or other requirements that are not covered in the Tier-One contract]

7. **Prevailing Wage Requirement:**
   [Indicate if there are any prevailing wage requirements or other that would impact pricing. Additional language may be added if "Yes" is selected]
   ☐ Yes ☐ No

8. **Pricing Section:**
   [Indicate if there should be a contingency allowance added to the listing of pricing categories. If not desired, please remove]

   A. **Services/Labor Rates**: Vendors shall fill in their services and/or hourly labor rates, ensuring they do not exceed the contract rates established during the Tier-One process. These rates will serve as a basis for determining the Not-to-Exceed (NTE) firm fixed price for this project. Please note that vendors will not be paid on an hourly basis unless explicitly specified in this SOW.

   B. **Material Costs**: Vendors are to provide an itemized list of material costs associated with the project.

   C. **Other Costs**: Vendors should identify any other associated costs that are allowable under the terms of the contract.

   D. **Total Cost**: Vendors are to provide a total firm fixed price for the project based on the provided scope of work. This total cost should **not** include the contingency allowance and shall reflect a comprehensive proposal encompassing labor, material, and other associated costs, aligning with the objective of delivering the project within the specified scope and budget.

   E. **Contingency Allowance**: Vendors should include a separate contingency allowance line item, calculated as a percentage of the total estimated cost (excluding the contingency allowance itself). The allowance should be within a range of 20-40% as deemed appropriate based on the project's complexity and potential uncertainties. The utilization of the contingency allowance requires prior approval from the requesting entity.

9. **Payment Terms:**
   Payment terms shall be in accordance with the Tier One Contract.
   [Indicate any project-specific payment terms]

10. **Insurance Requirements**:
    Insurance requirements are identified in the Tier One Contract.
    [Specify any additional insurance requirements that are unique to this project]

11. **Bond Requirements**: [*Performance Bonds: Depending on the size and scope of projects, consider requiring performance bonds. This ensures that the contractor will fulfill their obligations.]*

12. **Special Conditions:**
    [Any other conditions or requirements specific to this project]

13. Evaluation Criteria for Tier-Two Proposals:
[Specify additional criteria (if applicable) that will be used when evaluating tier two proposals and modify as needed]

Tier-Two Proposals will be evaluated by the requesting entity to determine best value. This may include a combination of price, solution quality, staffing, and experience. Awards may be made to one or more vendors.

The requesting entity reserves the right to make one or multiple awards per service category based on the evaluation of proposals, ensuring the most advantageous solution(s) for the project requirements.

14. Submission Instructions:
[Provide instructions for how and where to submit proposals unique to the requesting entity]

15. Vendor Proposal:
[Vendors shall provide a detailed proposal including methodology, key personnel, subcontractors if any, and any other relevant information]